Bid Tabulation
Brown County Landfill Fence
May 12, 2009 9:30 A.M.

A-4651
American Fence Company JDH Construction, inc. FM Fence, Inc. Engineer's Estimate
Base Bid - Landfill Fencing

Sioux Falls, SD Aberdeen, SD Fargo, ND Helms and Associates

Item Description Quantity Unit Unit Price Price Unit Price Price Unit Price Price Unit Price Price
1 [Mobilization 1|L.S. $36,709.00 $36,709.00 $8,000.00 $8,000.00 $4,250.00 $4,250.00 $13,780.00 $13,780.00
2 |10 Containment Fencing 8,970(Ft $11.44 $102,616.80 $14.51 $130,154.70 $13.80 $123,786.00 $13.50 $121,095.00
3 |10' Containment Fencing Corner Panels 10|{Each $584.00 $5,840.00 $659.00 $6,590.00 $860.00 $8,600.00 $300.00 $3,000.00
4 |10" Containment Fencing End/Brace Panels 30[Each $350.00 $10,500.00 $415.00 $12,450.00 $620.00 $18,600.00 $200.00 $6,000.00
5 |Wildlife Fencing (Leachate Pond) 1,990|Ft $6.40 $12,736.00 $8.40 $16,716.00 $8.45 $16,815.50 $8.00 $15,920.00
6 |wildlife Fence Corner Panel 7|Each $677.00 $4,739.00 $785.00 $5,495.00 $1,000.00 $7,000.00 $250.00 $1,750.00
7 |wildlife Fence Brace Panel 2|Each $557.00 $1,114.00 $335.00 $670.00 $745.00 $1,490.00 $150.00 $300.00
8 [20'x 10" Wildlife Fence Roller Gate (Manual) 2|Each $2,611.00 $5,222.00 $2,574.00 $5,148.00 $2,900.00 $5,800.00 $1,800.00 $3,600.00
9 |Woven Wire Perimeter Fencing 5,230|Ft $1.84 $9,623.20 $1.88 $9,832.40 $3.22 $16,840.60 $2.50 $13,075.00
10 |Woven Wire Perimeter Fence Corner Panels 2|Each $244.00 $488.00 $166.00 $332.00 $640.00 $1,280.00 $250.00 $500.00
11 |Woven Wire Perimeter Fence End Panels 5|Each $149.00 $745.00 $107.00 $535.00 $270.00 $1,350.00 $175.00 $875.00
12 |Woven Wire Perimeter Fence Brace Panels 9|Each $102.00 $918.00 $107.00 $963.00 $430.00 $3,870.00 $125.00 $1,125.00
13 |40' x 4' Chain Link Roller Gate (Manual) 2|Each $3,693.00 $7,386.00 $4,032.00 $8,064.00 $5,100.00 $10,200.00 $2,500.00 $5,000.00
Total Base Bid $198,637.00 $204,950.10 $219,882.10 $186,020.00

| HEREBY CERTIFY THAT THE FOREGOING IS AN ACCURATE REPRESENTATION AND TABULATION OF ALL BIDS RECEIVED AND THAT THE MATHAMATICS HAVE BEEN CHECKED AND IS TO THE BEST OF MY

KNOWLEDGE CORRECT:

PROJECT ENGINEER:
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